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IAA No. C1600187  
 

INTERAGENCY AGREEMENT (IAA) 

BETWEEN 

THE STATE OF WASHINGTON, DEPARTMENT OF ECOLOGY 

AND 

KING COUNTY 
 
THIS INTERAGENCY AGREEMENT (“Agreement” or “IAA”) is made and entered into by and between 
the state of Washington, Department of Ecology, hereinafter referred to as "ECOLOGY," and King County 
hereinafter referred to as the "COUNTY," pursuant to the authority granted by state law and King County 
Charter Section 120. 
 
THE PURPOSE OF THIS AGREEMENT is to implement an effectiveness study through the Regional 
Stormwater Monitoring Program (RSMP) that provides National Pollutant Discharge Elimination System 
(NPDES) Municipal permittees with regional information to help improve their understanding of and efficiency 
of operating their catch basin inspection and maintenance program. 
 
WHEREAS, ECOLOGY has legal authority (RCW 90.48 and WAC 173-220) and KING COUNTY has 
legal authority (King County Code Title 9) that allows each party to undertake the actions in this agreement. 
 
THEREFORE, IT IS MUTUALLY AGREED THAT:  
 

1) SCOPE OF WORK 
The COUNTY shall furnish the necessary personnel, equipment, material and/or service(s) and otherwise do 
all things necessary for or incidental to the performance of the work set forth in Appendix A, Statement of 
Work and Budget, attached hereto and incorporated herein. 
 

2) PERIOD OF PERFORMANCE 
The period of performance of this IAA shall commence on July 15, 2016, or date of final signature, whichever 
comes later, and be completed by May 1, 2019, unless terminated sooner as provided herein.  Amendments 
extending the period of performance, if any, shall be at the sole discretion of ECOLOGY. 
 

3) COMPENSATION 

Compensation for the work provided in accordance with this IAA has been established under the terms of RCW 
39.26.180(3).  This is a performance-based contract, in which payment is based on the successful completion 
of expected deliverables.   
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The source of funds for this IAA is General Fund – Private/Local (RSMP).  The parties have determined that 
the cost of accomplishing the work identified herein will not exceed $260,305.  Payment for satisfactory 
performance of the work shall not exceed this amount unless the parties mutually agree via an amendment to a 
higher amount.  Compensation for services shall be based on the terms and tasks set forth in Appendix A, 
Statement of Work and Budget.  ECOLOGY will not make payment until it has reviewed and accepted the 
completed work.  
 

4) BILLING AND PAYMENT PROCEDURE 

Payment requests shall be submitted on state form, Invoice Voucher A19-1A.  Invoices shall describe and 
document to ECOLOGY’s satisfaction a description of the work performed, the progress of the work, and 
related costs.  Each invoice voucher shall reference the Agreement (IAA) number and clearly identify those 
items that relate to performance under this Agreement.  Payment will be made within thirty (30) days of a 
properly completed invoice (form A19-1A) with supportive documentation.  All expenses invoiced shall be 
supported with copies of invoices paid.   

Send invoices to: 

State of Washington 
Department of Ecology 
Attn: Brandi Lubliner, RSMP Coordinator 
P.O. Box 47600 
Olympia, WA  98504-7600 
Or by electronic mail 
brandi.lubliner@ecy.wa.gov 

Payment requests may be submitted on a quarterly basis or at the completion of the work. Upon expiration of 
this Agreement, any claim for payment not already made shall be submitted to ECOLOGY within 30 days after 
the expiration date or the end of the fiscal year, whichever is earlier. 

Payment will be issued through Washington State’s Department of Enterprise Services Statewide Payee 
Desk.  To receive payment you must be registered as a state-wide vendor. To register submit a state-wide 
vendor registration form and an IRS W-9 form at website, 
http://www.des.wa.gov/services/ContractingPurchasing/Business/VendorPay/Pages/default.aspx.  If you 
have questions about the vendor registration process you can contact DES at the Payee Help Desk at 
(360) 407-8180 or email payeehelpdesk@des.wa.gov.  
 

5) ALTERATIONS AND AMENDMENTS 
This Agreement may be amended by mutual agreement of the parties.  Such amendments shall not be binding 
unless they are in writing and signed by personnel authorized to bind each of the parties. 
 

6) ASSIGNMENT 
The work to be provided under this Agreement, and any claim arising thereunder, is not assignable or delegable 
by either party in whole or in part, without the express prior written consent of the other party, which consent 
shall not be unreasonably withheld. 
 

7) ASSURANCES 
Parties to this Agreement agree that all activity pursuant to this contract will be in accordance with all the 
applicable current federal, state and local laws, rules, and regulations. 

http://www.des.wa.gov/services/ContractingPurchasing/Business/VendorPay/Pages/default.aspx
mailto:payeehelpdesk@des.wa.gov
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8) CONFORMANCE 

If any provision of this Agreement violates any statute or rule of law of the state of Washington, it is 
considered modified to conform to that statute or rule of law. 
 

9) DISPUTES 
Parties to this Agreement shall employ every effort to resolve a dispute themselves without resorting to 
litigation.  In the event that a dispute arises under this Agreement that cannot be resolved among the parties, 
it shall be determined by a Dispute Board in the following manner.  Each party to this Agreement shall 
appoint one member to the Dispute Board.  The members so appointed shall jointly appoint an additional 
member to the Dispute Board.  The Dispute Board shall review the facts, agreement terms, and applicable 
statutes and rules, and then make a determination of the dispute.  The determination of the Dispute Board 
shall be final and binding on the parties hereto, unless restricted by law.  The cost of resolution will be 
borne by each party paying its own cost.  As an alternative to this process, if state agencies, either of the 
parties may request intervention by the Governor, as provided by RCW 43.17.330, in which event the 
Governor's process will control.  The parties may mutually agree to a different dispute resolution process.  
 

10) FUNDING AVAILABILITY 
ECOLOGY’s ability to make payments is contingent on availability of funding.  In the event funding from 
state, federal, or other sources is withdrawn, reduced, or limited in any way after the effective date and prior 
to completion or expiration date of this Agreement, ECOLOGY, at its sole discretion, may elect to terminate 
the agreement, in whole or part, for convenience or to renegotiate the agreement subject to new funding 
limitations and conditions.  ECOLOGY may also elect to suspend performance of the agreement until 
ECOLOGY determines the funding insufficiency is resolved.  ECOLOGY may exercise any of these 
options with no notification restrictions.  
 
KING COUNTY’s obligation to provide services under this Agreement is contingent on appropriation of 
funding by KING COUNTY’s legislative body.  If no such appropriation is made for any future year, this 
Agreement will terminate at the close of the appropriation year for which the last appropriation that funds 
these activities was made. 
 

11) GOVERNING LAW AND VENUE 
This Agreement is entered into pursuant to and under the authority granted by the laws of the state of 
Washington and any applicable federal laws. The provisions of this Agreement shall be construed to conform 
to those laws.  This Agreement shall be construed and interpreted in accordance with the laws of the state 
of Washington, and the venue of any action brought hereunder shall be in the Superior Court for Thurston 
County.  
 

12) INDEPENDENT CAPACITY 
The employees or agents of each party who are engaged in the performance of this Agreement shall continue 
to be employees or agents of that party and shall not be considered for any purpose to be employees or agents 
of the other party. 
 

13) ORDER OF PRECEDENCE 
In the event of an inconsistency in the terms of this Agreement, or between its terms and any applicable statute 
or rule, the inconsistency shall be resolved by giving precedence in the following order: 

a. Applicable federal and state of Washington statutes, regulations, and rules. 
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b. Mutually agreed upon written amendments to this Agreement. 
c. This Agreement, number C1600187. 
d. Appendix A, Statement of Work and Budget. 
e. Any other provisions of this Agreement, including materials incorporated by reference. 

 
14) RECORDS MAINTENANCE 

The parties to this Agreement shall each maintain books, records, documents and other evidence that 
sufficiently and properly reflect all direct and indirect costs expended by either party in the performance of the 
service(s) described herein.  These records shall be subject to inspection, review or audit by personnel of both 
parties, other personnel duly authorized by either party, the Office of the State Auditor, and federal officials so 
authorized by law.  All books, records, documents, and other material relevant to this Agreement will be 
retained for six years after expiration of this Agreement and the Office of the State Auditor, federal auditors, 
and any persons duly authorized by the parties shall have full access and the right to examine any of these 
materials during this period. 
 
Records and other documents, in any medium, furnished by one party to this Agreement to the other party, will 
remain the property of the furnishing party, unless otherwise agreed.  The receiving party will not disclose or 
make available this material to any third parties without first giving notice to the furnishing party and giving it 
a reasonable opportunity to respond.  Each party will utilize reasonable security procedures and protections to 
assure that records and documents provided by the other party are not erroneously disclosed to third parties 
subject to state public disclosure laws. 
 

15) RESPONSIBILITIES OF THE PARTIES 
Each party of this Agreement hereby assumes responsibility for claims and/or damages to persons and/or 
property resulting from any act or omissions on the part of itself, its employees, its officers, and its agents.  
Neither party will be considered the agent of the other party to this Agreement.  
 

16) RIGHTS IN DATA 
Unless otherwise provided, data which originates from this Agreement shall be "works for hire" as defined by 
the U.S. Copyright Act of 1976 and shall be owned by state of Washington, ECOLOGY. Data shall include, 
but not be limited to, reports, documents, pamphlets, advertisements, books magazines, surveys, studies, 
computer programs, films, tapes, and/or sound reproductions.  Ownership includes the right to copyright, 
patent, register, and the ability to transfer these rights. 
 

17) SEVERABILITY 
If any provision of this Agreement or any provision of any document incorporated by reference shall be held 
invalid, such invalidity shall not affect the other provisions of this Agreement which can be given effect without 
the invalid provision, if such remainder conforms to the requirements of applicable law and the fundamental 
purpose of this Agreement, and to this end the provisions of this Agreement are declared to be severable. 
 

18) SUBCONTRACTORS 
The COUNTY agrees to take complete responsibility for all actions of any Subcontractor used under this 
Agreement for the performance. When federal funding is involved there will be additional subcontractor 
requirements and reporting. 

Prior to performance, all subcontractors who will be performing services under this Agreement must be 
identified, including their name, the nature of services to be performed, address, telephone, WA State 
Department of Revenue Registration Tax number (UBI), federal tax identification number (TIN), and 
anticipated dollar value of each subcontract. Provide such information to ECOLOGY’s agreement manager. 
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19) TERMINATION FOR CAUSE 

If for any cause, either party does not fulfill in a timely and proper manner its obligations under this Agreement, 
or if either party violates any of these terms and conditions, the aggrieved party will give the other party written 
notice of such failure or violation.  The responsible party will be given the opportunity to correct the violation 
or failure within fifteen (15) business days.  If failure or violation is not corrected, this Agreement may be 
terminated immediately by written notice of the aggrieved party to the other. 
 

20) TERMINATION FOR CONVENIENCE 
Either party may terminate this Agreement upon thirty (30) calendar days prior written notification to the other 
party.  If this Agreement is so terminated, the parties shall be liable only for performance rendered or costs 
incurred in accordance with the terms of this Agreement prior to the effective date of termination. 
 

21) WAIVER 
A failure by either party to exercise its rights under this Agreement shall not preclude that party from subsequent 
exercise of such rights and shall not constitute a waiver of any other rights under this Agreement unless stated 
to be such in a written amendment to this Agreement signed by an authorized representative of the parties. 
 

22) AGREEMENT MANAGEMENT 
The representative for each of the parties shall be responsible for and shall be the contact person for all 
communications and billings regarding the performance of this Agreement. 
 

The ECOLOGY Representative is: The KING COUNTY Representative is: 

Name: Brandi Lubliner 
Address: PO Box 47600 
 Olympia, WA 98504-7600 
Phone: 360.407.7140 
Email: brandi.lubliner@ecy.wa.gov 

Name: Jenée Colton 
Address:  201 S. Jackson, Suite 600 
 Seattle, WA 98104 
Phone: 206.477.4075 
Email: jenee.colton@kingcounty.gov 
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23) ALL WRITINGS CONTAINED HEREIN 

This Agreement contains all the terms and conditions agreed upon by the parties.  No other understandings, 
oral or otherwise, regarding the subject matter of this Agreement shall be deemed to exist or to bind any of the 
parties hereto.   
 
The signatories to this Agreement represent that they have the authority to bind their respective 
organizations to this Agreement. 
 
IN WITNESS WHEREOF, the parties below, having read this Contract in its entirety, including all 
attachments, do agree in each and every particular and have thus set their hands hereunto. 

 

 
State of Washington 
Department of Ecology 
 
 
By: 

 King County 
 
 
By: 

Signature Date  Signature Date 

Polly Zehm 
  Print Name: 

 
Deputy Director  Title: 

 
Approved as to form: 
Attorney General’s Office 
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APPENDIX A 
STATEMENT OF WORK AND BUDGET 

 
Mining the existing Western Washington catch basin inspection and maintenance data 
for maintenance needs and cost-efficiencies 
 
BACKGROUND 

 
This project is designed to gather and evaluate existing records for catch basin (CB) inspection 
and maintenance to identify correlating factors that could be used to predict CB maintenance 
needs and to examine inspection and maintenance program designs among Western Washington 
jurisdictions to identify cost efficiencies in program implementation. One of effectiveness study 
questions set forth by the Stormwater Work Group (SWG), that this project addresses is: 
“Analyze/synthesize the catch basin inspection data previously collected by Phase I and some 
Phase II permittees to help permittees determine individual inspection frequency needs to 
comply with new permit requirements based on permittees’ known areas of concern (and relative 
unconcern).” 
 
This effectiveness study is part of the Regional Stormwater Monitoring Program (RSMP), and 
was approved by the SWG.  
 
Project Objectives: 

1. Develop electronic database of available CB inspection and maintenance data for 
Western Washington, 

2. Identify trends and/or correlations in CB inspection and maintenance data that 
support proposals of alternative inspection schedules to Ecology and/or guide 
individual jurisdictions’ implementation of permit requirements, 

3. Identify transferable cost-efficiencies in the design and implementation of the 
inspection and maintenance programs, and 

4. Recommend a list of standard data that should be collected to inform future 
assessments of sediment accumulation rates in various municipal stormwater system 
settings. 

Short-term outcomes 
• Database of historical (2007-current) inspection and maintenance data for Western WA. 
• Identification of factors that could be used to predict sediment accumulation rates and 

jurisdictions where these relationships were significant or showed potential trends that 
may become significant. 

• Recommended list of standard data that should be collected to inform future assessments 
of sediment accumulation rates. 

• Description of potential cost-saving schedules and approaches. 
• Recommendations of specific studies that would better inform other questions of interest. 

Long-term outcomes 
• Recommendations for alternative CB inspection schedules under the NPDES permit. 
• Recommendations for jurisdictions to change/add information collected as part of 

inspection and maintenance program. 
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• Recommendations to help jurisdictions modify their inspection and maintenance 
approaches in ways that will result in improved effectiveness and reduced costs of 
completing permit requirements. 

 
The remainder of this scope of work describes the work to be completed for each task, with the 
total estimated cost and schedule. Interim deliverables that report on ongoing but incomplete 
work will be submitted as independent deliverables, but in most cases occur at the same time as 
the semi-annual report and billing package. Deliverables of completed products will be 
submitted when finished, according to the schedule. All deliverable costs are included within the 
cost of each task. Target budget percentages for subtask deliverables are estimates provided to 
Ecology for planning purposes only and do not represent a maximum allowable limit. Amounts 
billed above these estimates for subtask deliverables will not result in an increase in total task 
cost. 

 
Scope of Work 
 
Task 1 Project Management ($25,526) 

This task will be performed by the project manager and contractor. This task includes completing 
a contract with the on-call subcontractor, subcontract management, semi-annual progress 
reporting, budget management, team meetings, staff management, coordination with the 
technical advisory committee (TAC), and communications with the Ecology RSMP Coordinator. 
The contractor will complete project management for their work to support tasks 2 and 4.  

Deliverables 
D1.1: Semi-Annual Report - Target Date: January 2017; Target Completion: 35% of total 
D1.2: Semi-Annual Report - Target Date: June 2017; Target Completion: 37% of total 
D1.3: Semi-Annual Report - Target Date: January 2018; Target Completion: 17% of total 
D1.4: Semi-Annual Report - Target Date: June 2018; Target Completion: 8% of total 
D1.5: Semi-Annual Report - Target Date: January 2019; Target Completion: 3% of total 

 
 
Task 2 Data acquisition and compilation ($134,608)

 
(July 2016-June 2017) The purpose of this task is to acquire the data needed for analysis, prepare 
it for analysis and load it into a project database to complete =134608*.35 
ject Objective 2: Develop electronic database of available CB inspection and maintenance data 
for Western Washington. This task will include data solicitation, interviews, database design, 
data entry, data preparation, and data loading. King County and its subcontractor will meet with 
the TAC to discuss the objectives of data analysis and the design of a solicitation survey. King 
County and its subcontractor will develop a survey to solicit information from all Western 
Washington permittees. King County will contact all Phase I and II Western Washington 
municipal stormwater permittees to request provision of data electronically or in hard copy to the 
subcontractor. Data requested will include but not be limited to:  

• a map of CB circuits (preferably as a GIS layer), including each CB: 
• CB ID, circuit ID,  
• sump size,  
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• dates inspected,  
• measurements of CB sediment,  
• if cleaned: dates and volumes removed,  
• Standard Operating Procedures for the CB inspection and maintenance program,  
• schedule of inspection and maintenance, and  
• annual costs (excluding disposal).  

 
King County’s contractor will receive and organize all data. Data will be requested dating from 
2007 to present. The data available and the form provided are expected to be highly variable 
requiring a range of effort for preparation and loading into the project database. Therefore, this 
scope includes data preparation and loading for a minimum of all six Phase I permittees and 15 
Phase II permittees with the possibility of additional Phase II permittees as the budget allows. 
Preference will be given to Phase II permittees that provide data in electronic format, provide a 
fine enough resolution and amount of data to allow analysis, and add diversity in spatial 
coverage and total CB number to the overall analysis. Data for permittees that are not selected 
for preparation and loading will be stored outside the project database and described (e.g., 
permittee, data types, format) in the project report to provide an inventory and allow for future 
use. The list of selected permittees with the screening rationale will be presented to the TAC for 
comment before finalization. 
 
If available, information on traffic use, surrounding land use, snow routes, significant 
construction activity, and absence/presence of curbs will be acquired from the permittees or from 
other available sources (e.g. King County GIS library, WSDOT). This information will be used 
in data analysis in Task 3. 
 
King County will design a relational project database to house compiled catch basin and cost 
information. Follow-up interviews will be conducted by the contractor with responsive 
permittees to clarify interpretation of data provided, and/or program protocols, and solicit 
jurisdictional experience on program implementation cost-efficiencies. Some of the selected 
jurisdictions are expected to have some or all years of their inspection and maintenance data in 
hard copy form. This information will be manually entered by the subcontractor into electronic 
format as needed for a maximum of five permittees. When all data are in electronic form, data 
preparation will be completed. Data preparation by the contractor will involve standardization of 
data into the same measurement units, rearranging data into a single database format, and 
assigning labels/categories as needed (e.g. Type 1 versus Type 2 CB). King County will load all 
data that was selected for preparation into the project database. The last step of this task is a 
meeting between King County, its contractor and the TAC to discuss the data compiled and 
methods for data analysis. 
 Deliverables 

D2.1: Solicitation Survey - Target Date: October 2016; Target Budget:  11% of Task total 
This deliverable will be the final solicitation survey. 
D2.2: TAC Meeting notes - Target Date: November 2016; Target Budget: 2% of Task total 
This deliverable will include agendas and notes from meeting between King County and the 
TAC. 
D2.3: Technical Memo - Target Date: April 2017; Target Budget: 85% of Task total 
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This deliverable will include the number of permittees that responded and the number that 
were selected for data entry (for CB and cost data), the variety of data formats received, the 
number of records in the database and its size (in MB), the number of interviews and with 
who they were conducted. Also, a list of the fields in the database and a graphic illustrating 
the database design will be provided. 
D2.4: TAC Meeting Notes - Target Date: June 2017; Target Budget: 2% of Task total 
This deliverable will include agendas and notes from meeting between King County and the 
TAC. 

 
 
Task 3 Catch basin inspection and maintenance data analysis ($37,982) 

 
(July – December 2017) The objective of Task 3 is to conduct data analysis to complete Project 
Objective 1: Identify trends and/or correlations in CB inspection and maintenance data that 
support proposals of alternative inspection schedules to Ecology and/or guide individual 
jurisdictions’ implementation of permit requirements. King County will develop a data analysis 
plan for Task 3 in consultation with the TAC. Published studies have observed that the 
effectiveness of catch basins to retain sediment may start to decline at approximately 40-50% 
full and the permit requires cleaning at 60% full. Where feasible, the time to 50% full will be 
estimated for each catch basin and potential correlations will be tested between this time and 
influencing factors for catch basins across the region. Other factors that may be explored are 1) 
the effect on CB sediment accumulation rates of cleaning out entire circuits versus cleanout of 
only the most downstream CBs (e.g., by using the circuit approach) and 2) the effect of circuit 
size on sediment accumulation rates in the most downstream CBs. Exact data analysis methods 
will be dependent on the type and amount of data available. Where the temporal record is 
limited, visible trends of sediment accumulation rate which may become significant with 
additional data collection will be qualitatively identified. Data gaps will be identified and 
standard inspection and maintenance data needed for future analysis will be recommended. 

Deliverables 
D3.1: Preliminary Data Analysis Report - Target Date: December 2017; Target Budget: 
100% of Task total 
This deliverable will describe the preliminary findings of the data analyses conducted. The 
following information will be included: 

• Description of the data analyses conducted to date. 
• Descriptive statistics, summarized by jurisdiction,  
• Potential correlations with land use, road use, other available factors,  
• CBs showing potential trends, and 
• Data gaps and recommendations for future data collection. 

 
 
Task 4 Program design, implementation and cost analysis ($24,204) 

 
(January-October 2017) The objective of Task 4 is to complete Project Objective 3: Identify 
transferable cost-efficiencies in the design and implementation of the inspection and 
maintenance programs. The analysis for this task is expected to be primarily qualitative. The 
King County contractor will review the various inspection and maintenance schedules and 
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protocols used by selected jurisdictions with the objective of identifying cost-saving approaches. 
If the information and budget allow, the annual cost per unit (e.g., catch basin or volume 
removed) for maintenance will be calculated. Additional specific information that may be 
determined from the analysis will depend on the quantity and quality of the data received. Cost 
efficiencies learned from the experience of individual jurisdictions will be summarized based on 
interviews and cost information provided.  

Deliverables 
D4.1: Preliminary Cost Analysis Report - Target Date: October 2017; Target Budget: 
100% of Task total  
This deliverable will describe the methods, results and findings of the completed cost 
analysis. 

 
 
Task 5 Final Report ($27,745) 

 
(January – August 2018) The final report will summarize methods used in data acquisition and 
analyses, the quantity and type of inspection and maintenance data received, summary statistics 
for quantitative data (e.g., % cleaned/total inspected) for those jurisdictions selected for analysis, 
any significant correlations found with influential factors, such as land use, potential qualitative 
trends in sediment accumulation rates, standard data recommended for collection to allow future 
data analysis, potential new schedule recommendations, and cost efficiencies identified in 
analysis of program and cost information. The report will also summarize the type and amount of 
data provided by jurisdictions that were not selected for loading into the database. 
Recommended program changes and future actions will be included based on feedback and 
discussion with the TAC. A draft of the report will be completed for review by the TAC by April 
1, 2018. A meeting will occur in May to receive feedback from the TAC on the draft report. A 
revised draft will be completed for review by Ecology in June, 2018. If Ecology’s review is 
completed within 30 days the final report will be submitted in August, 2018. 

Deliverables 
D5.1 TAC Meeting Notes - Target Date: June 2018; Target Budget: 1% of Task total  
 This deliverable will include the meeting agenda and notes. 
D5.2: Draft Report - Target Date: June 2018; Target Budget: 83% of Task total  
This deliverable will review the objectives, methods and findings of the data analyses of 
Task 4 and 5 and discuss how the information can be used by permittees.  
D5.3: Final Report - Target Date: August 2018; Target Budget: 16% of Task total  

 
 
Task 6 Distribution of Findings ($10,240) 

 
(August - November 2018) The findings from this project will be submitted to Ecology in a 
format that can be easily shared on the Ecology RSMP effectiveness study website. A two-page 
fact sheet summarizing the key study findings and recommendations will be prepared. King 
County will  present to the Stormwater Work Group (in 2018) and to a permittee groups (e.g., 
APWA, NPDES permit coordinators). The relational database will be organized so that tables of 
data can be downloaded to Excel or the database can be used within its format by other users 
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who are familiar with its application software. Data collected from permittees but not prepared 
and loaded into the database will be provided in its original format.  

 
 

Deliverables 
D6.1: Final Database - Target Date: November 2018; Target Budget: 47% of Task total  
D6.2: Original Permittee Files - Target Date: November 2018; Target Budget: 7% of Task 
total 
D6.3: Fact Sheet - Target Date: November 2018; Target Budget: 22% of Task total 
D6.4: Two Presentations - Target Date: November 2018; Target Budget: 24% of Task 
total  

 
Schedule Detail by Task 

 Calendar Year 2016 2017 2018 2019 
Task and Deliverables Q3/Q4 Q1/Q2 Q3/Q4 Q1/Q2 Q3/Q4 Q1/Q2 
1. Project Management  

D1.1 Semi-annual report       

D1.2 Semi-annual report       

D1.3 Semi-annual report       

D1.4 Semi-annual report       

D1.5 Semi-annual report       

2. Data Acquisition and Preparation 
D2.1 Solicitation survey       

D2.2 TAC meeting notes       

D2.3 Techical memo       

D2.4 TAC meeting notes       

3. Catch Basin Data Analysis 
D3.1 Preliminary data analysis report       

4. Program Design, Implementation, and Cost Analysis 
D4.1 Preliminary cost analysis report       

5. Final Report 
D5.1 TAC meeting notes       

D5.2 Draft report       

D5.3 Final report       

6. Distribution of Findings 
D6.1 Database        

D6.2 Original files        

D6.3 Fact sheet       

D6.4 Two presentations        
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Budget 
Task Description Amount 

1 Project managment $25,526 
2 Data acquisition and compilation $134,608 
3 Catch basin inspection and maintenance data analysis $37,982 
4 Program design, implementation and cost analysis $24,204 
5 Final report $27,745 
6 Distribution of findings $10,240 
 Total Project Cost $260,305 

 


