


Site Access and Stockpiling Notes:

1. Staging Areas: The plans generally depict areas available to the contractor for temporary storage of equipment and materials and staging of the work. No storage of materials, equipment, field office, etc. required for the work shall be done outside the approved staging areas without the written permission of the owner.
2. Contractor shall restore all temporary access, storage, staging, and stockpiling areas to their pre-existing conditions, at project completion.
3. Contractor shall make security arrangements for access to fenced staging area with managers of the Re-store or shall establish a separate gate.



CITY OF BELLINGHAM
OFFICE OF NEIGHBORHOODS
& COMMUNITY DEVELOPMENT

HOLLY STREET
LANDFILL/WHATCOM
CREEK ESTUARY
RESTORATION

SITE ACCESS AND
STOCKPILING PLAN

DESIGNED PCH, MPW
DRAWN SJD
CHECKED CRP, GEG, EJB
SCALE AS NOTED
DATE DECEMBER 2003



PAGE 12 OF 19

DRAFT FINAL 100% SUBMITTAL
NOT FOR CONSTRUCTION

SHEET C-8